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@AIA Document A101° - 2017

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the 5th day of May in the year 2022

(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

School Board of Clay County
900 Walnut Street

Green Cove Springs, FL 32043
(904) 669-6500

and the Contractor:
(Name, legal status, address and other information)

Thomas May Construction Company
310 College Drive

Orange Park, FL 32065

(904) 272-4808

for the following Project:
(Name, location and detailed description)

Ridgeview High School Restroom Renovations
466 Madison Avenue
Orange Park, FL 32065

The Architect:
(Name, legal status, address and other information)

kasper architects + associates
10175 Fortune Parkway #701
Jacksonville, FL 32256
(904) 683-9201

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion, The author may also
have revised the text of the original
AlA standard form, An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consuitation with an
attorney is encouraged with respect
to its completion or modification.

The parties should complete
A101®-2017, Exhibit A, Insurance
and Bonds, contemporaneously with
this Agreement. AIA Document
A201®-2017, General Conditions of
the Contract for Construction, is
adopted in this document by
reference. Do not use with other
general conditions unless this
document is modified.
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ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire
and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements,
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT :
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

[ 1] The date of this Agreement.

[ X1 A date set forth in a notice to proceed issued by the Owner.

[ ]  Established as follows:
(Insert a date o¥ a means to determine the date of commencement of the Work.)

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:

(Check one of the following boxes and complete the necessary information.)
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| [ X] Notlater than Eight Six ( 86 ) calendar days from the date of commencement of the Work.
[ ] By the following date:

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial
Completion of such portions by the following dates:

Portion of Work Substantial Completion Date

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if
any, shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be Three Hundred Eighty Three Thousand Five Hundred (§ 383,500 ), subject to
additions and deductions as provided in the Contract Documents.

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item Price
| N/A

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item Price Conditions for Acceptance
| , N/A

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

Item Price
| N/A

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

item Units and Limitations Price per Unit ($0.00)
| N/A

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)

l $200 per day following substantial completion and $100 per day following final completion

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)
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ARTICLE 5§ PAYMENTS

§ 5.1 Progress Payments _

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents. The School District of Clay County will
make payments based on Florida Statute 218, Timely Payments for Purchase of Construction Services.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

Contractors are encouraged to submit their application of the same day of each month.

§ 5.1.3 Provided that an Application for Payment is received by the Architect, the Owner shall make payment of the
amount certified to the Contractor not later than 25 business days. 1f an Application for Payment is received by the
Architect after the application date fixed above, payment of the amount certified shall be made by the Owner not later
than Twenty-Five (25) days after the Architect receives the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing
the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

(Paragraph deleted)
(Paragraph deleted)
§ 5.1.6.1 The amount of each progress payment shall first include:

A That portion of the Contract Sum properly allocable to completed Work as determined by multiplying
the percentage completion of each portion of the work by the share of the contract sum allocated to that
portion of the work in the schedule of values, less retainage of five percent (5%); Pending final
determination of cost to the Owner of changes in the work, amounts not in dispute shall be included as
provided in Section 7.3 .9 of AIA Document A.201-2017 General Conditions of the Contract for
Construction;

2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction, or, if approved in
advance by the Owner, suitably stored off the site at a location agreed upon in writing less retainage of
five percent (5%); Offsite storage of materials shall be in an insured facility approved by the Owner’s
project managet.

Subtract the aggregate of previous payments made by the Owner; and
4 Subtract amounts, if any, for which the Architect has withheld of nullified a Certificate of Payment as
provided in Section 9.5 of ai\AIA Document A201-2017.

w

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

A1 The aggregate of any amounts previously paid by the Owner;

2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;

3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier,
unless the Work has been performed by others the Contractor intends to pay;

4 For Work performed or defects discovered since the last payment application, any amount for which
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided
in Article 9 of AIA Document A201-2017; and

5 Retainage withheld pursuant to Section 5.1.7.
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§ 5.1.7 Retainage

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of
retainage may be limited by governing law.)

Retainage in the amount of five percent (5%) will be withheld in accordance with Florida Statutes 255.078

§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

N/A

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:

(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work,
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert
provisions for such modjfications.)

N/A

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant
to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as
follows:

(Insert any other conditions for release of retainage upon Substantial Completion.)

N/A

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§ 5.1.9 Except with the Ownet’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
A the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Article 12 of AIA Document A201-2017, and to satisfy other requirements, if any,
which extend beyond final payment; and
.2 afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

All requirements are satisfied in accordance with specifications and Section 01 78 00-Contract Closeout

§ 5.3 Interest

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below,
or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.

(Insert rate of interest agreed upon, if any.)

As required by Florida Statutes
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ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017, unless the
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Architect,)

§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201-2017, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box.)

[ ] Arbitration pursuant to Section 15.4 of AIA Document A201-2017
[ ] Litigation in a court of competent jurisdiction

I [X ] Other (Specifiy)

Mediation

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of
competent jurisdiction.

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2017.

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document
A201-2017, then the Owner shall pay the Contractor a termination fee as follows:

(Insert the amount of, or method for determining, the fee, if any, payable fo the Contractor following a termination for
the Owner’s convenience.)

The Contractor shall be entitled to receive payment from the Owner on the same basis provided in Subparagraph 14.4.
Termination by the Owner for Convenience, of the Supplemental Conditions.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017.

ARTICLE 8  MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents. "

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

Greg Giuffre, Project Manager
925 W. Center St.

Green Cove Springs, FL 32043
(904) 336-6821

AJA Document A101® — 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. The “American Institute of Architects,” "AlA," the AIA Logo, "A101," and "AlA Contract Documents” are

. registered trademarks and may not be used without permission. This document was produced by AIA software at 17:24:08 ET on 04/12/2022 under Order

! No.2114239070 which expires on 09/08/2022, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract
Documents® Terms of Service, To report copyright violations, e-mail copyright@aia.org.

User Notes: (2002012781)

Init.



Init.

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

Josh Goff, Project Manager
Thomas May Construction Company
310 College Drive
Orange Park, FL 32065
(904) 272-4808

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the
other party.

§ 8.5 Insurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document
A101™2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a
Stipulated Sum, Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™-2017 Exhibit A, and elsewhere in
the Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201-2017, may be given in accordance
with AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, if completed, or as
otherwise set forth below: .
(If other than in accordance with AIA Document E203-2013, insert requirements for delivering notice in electronic
format such as name, title, and email address of the recipient and whether and how the system will be required to
generate a read receipt for the transmission.)

§ 8.7 Other provisions:

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:
A AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor
2  AJA Document A101™-2017, Exhibit A, Insurance and Bonds
.3 AIA Document A201™-2017, General Conditions of the Contract for Construction
4  AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as
indicated below:
(Insert the date of the E203-2013 incorporated into this Agreement.)

.5  Drawings

Number Title Date
C-67-21/22 Ridgeview HS Restroom  02/03/2022
Renovation
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.6  Specifications

Section Title Date Pages

Ridgeview High School — 02/03/2022 373
Restroom Renovation

.7 Addenda, if any:

Number Date Pages

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifying the exhibit where
required,)

[ ] AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)

[ ] The Sustainability Plan:

Title Date Pages

[ 1 Supplementary and other Conditions of the Contract:

Document Title Date Pages

.9  Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders,
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal
requirements, and other information furnished by the Owner in anticipation of receiving bids or
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such
documents should be listed here only if intended to be part of the Contract Documents.)

This Agreement entered into as of the day and year first written above.

.

OWNER (Signature) - GONTRACTOR (Signajure) '
-2 / Z/x&o s /])IA/
(Printed name and title) (Printed name and title)
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