AGREEMENT
BETWEEN THE SCHOOL DISTRICT OF CLAY COUNTY, FLORIDA
AND
ARCHITECT/ENGINEER

THIS AGREEMENT made this day of in the year
between the SCHOOL DISTRICT OF CLAY COUNTY, FLORIDA, hereinafter
called the OWNER, and hereinafter called

the ARCHITECT/ENGINEER,

That WHEREAS OWNER intends to hereinafter
called the PROJECT, and

WHEREAS the ARCHITECT/ENGINEER affirms he 1i1s properly qualified
and licensed to render the professional services required by
this Agreement in the State of Florida and the County of Clay.

NOW, THEREFORE, the OWNER and the ARCHITECT/ENGINEER for the
consideration of provisions, mutual promises, covenants and
conditions hereinafter set forth or recited, agree as follows:

l. The ARCHITECT/ENGINEER agrees to perform, for the
above named project, professional services as herein
set forth and in accordance with the GENERAL TERMS AND
CONDITIONS of this AGREEMENT.

I1. THE OWNER agrees to compensate the ARCHITECT/ENGINEER
for professional services rendered in accordance with
the GENERAL TERMS AND CONDITIONS of this AGREEMENT as
follows:

A. Fees for Basic Services as set TfTorth 1i1n the
GENERAL TERMS AND CONDITIONS OF THIS AGREEMENT
shall be based on:

B. Period of Service: The ARCHITECT/ENGINEER shall
commence work on the date of this contract and
shall complete the Schematic/Preliminary Design
Phases prior to and the Final
Design Phase prior to . The time
schedules for each Phase will be mutually agreed
to and attached to this contract.
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C. For the ARCHITECT/ENGINEER"S Additional Services
(as described in the GENERAL TERMS  AND
CONDITIONS), a fee computed as described below.
Consideration for payment must include a time log
documenting the hours per individual and iIndicate
the task involved.

1. Principal®s time for the Architect/Engineer
and the Architect/Engineer®s consultants
shall be at a fixed rate not to exceed
seventy dollars ($70.00) per hour. For the
purpose of this Agreement, the Principals
are limited to one (1) person Tfrom the
Architect/Engineer and one (1) person from
each of the Architect/Engineer-”s
consultants. The principals are identified
as follows:

2. Employees™ time computed at a multiple of
two and one-half (2-1/2) times the direct
payroll cost for the particular

employee.(Not to exceed $70.00 per hour.)

D. For Travel beyond the confines of Clay County,
performed at the request of and for the sole
benefit of the OWNER, and not otherwise required
in performing the services contracted for, the
OWNER shall reimburse the ARCHITECT/ENGINEER for
travel and per diem 1in accordance with the
allowance authorized for employees of THE School
District OF CLAY COUNTY, FLORIDA, at the time
travel is performed.

I11. The ARCHITECT/ENGINEER certifies that his wage rates,
unit costs and other factual data which may have been
furnished the OWNER to support the compensation are
accurate, complete and current at the time of entering
into this Agreement. It 1s also mutually understood
between the ARCHITECT/ENGINEER and the OWNER that the
original fee and any additions thereto shall be
adjusted within one year following the end of this
Agreement to exclude any significant sums wherein the
OWNER determines the fee was 1increased due to
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inaccurate, incomplete or non-current wage rates, unit
costs and other fTactual data which may have been
furnished by the ARCHITECT/ENGINEER.

IV. The ARCHITECT/ENGINEER warrants that he has not
employed or retained any company or person, other than
a bona fide employee working solely for the
ARCHITECT/ENGINEER, to solicit or secure this
Agreement, and that he has not paid or agreed to pay
any person, company, corporation, individual or firm,
other than a bona fide employee working solely for the
ARCHITECT/ENGINEER, any Tfee, commission, percentage,
gift, or any other consideration, contingent upon or
resulting from the award or making of this Agreement.

V. The ARCHITECT/ENGINEER and OWNER agree that the
GENERAL TERMS AND CONDITIONS of the AGREEMENT, pages
four through twenty-eight, revised April 20, 2006, are
hereby made a part of this Agreement as is included
herein.

IN WITNESS WHEREOF the parties hereto have executed this
AGREEMENT the day and year fTirst above written.

THE SCHOOL DISTRICT OF CLAY COUNTY,

By

CHAIRMAN

WITNESSES (As to School District)

By

ARCHITECT/ENGINEER

WITNESSES (As to Architect/Engineer)
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GENERAL TERMS AND CONDITIONS OF AGREEMENT BETWEEN
THE SCHOOL DISTRICT OF CLAY COUNTY, FLORIDA AND
ARCHITECT/ENGINEER

ARTICLE 1

RESPONSIBILITIES OF THE ARCHITECT/ENGINEER

A.

The Architect/Engineer shall apply the reasonable and
proper skills, judgment and care which are customary and
normal to professional practice. He shall adhere to
approvals granted during the various stages of the work for
all aspects of planning, exterior and interior design,
structural systems, and proposed materials, and will not
incorporate any significant deviation from such approvals
without written approval by the School District.

Approvals by the School District of Clay County, Florida,
the State Department of Education or other governmental
authority of any of the plans, drawings, specifications or
other work performed under this Agreement shall be deemed
to be an approval of the scheme as a whole and of the
general features of such plans, drawings, specifications,
documents or other work only. Such approvals shall not
relieve the Architect/Engineer of responsibility for the
sufficiency, practicability of details, except for such
features therefore upon which the School District of Clay
County, Florida, has specifically instructed or overruled
the Architect/Engineer in writing, and to which
modification the Architect/Engineer has specifically
objected i1n writing.

The Architect/Engineer shall comply with all directives and
instructions issued by the School District of Clay County,
Florida, and shall 1incorporate them into the Project if
within the terms of this Agreement. He shall further comply
with the State Requirements for Educational Facilities
(SREF) of the State Board of Education and building codes

General Terms and Conditions of Agreement between the School District
of Clay County, FL and Architect/Engineer, revised April 20, 2006.



applicable to the construction of school plants in Clay
County, Florida in effect at the time of entering into this
Agreement.

D. The Architect/Engineer shall retain at his expense
professional engineers and other qualified consultants
acceptable to the School District of Clay County, Florida,
as his advisors for the structural, alr conditioning,
mechanical, electrical, sanitation and civil engineering
portions of the Project as necessitated by its scope. The
School District of Clay County, Florida, shall approve in
writing all engineers and consultants prior to their
involvement in the Project. Each such consultant shall be
listed on the cover sheet of the final plans.

E. The Architect/Engineer shall advise the School District of
Clay County, Florida, of the necessity for conducting soil
borings, tests and other necessary operations for
determining subsoil, air and water conditions.
Geotechnical, hydrological, consumptive use, and other
necessary testing services shall be separately contracted
by the School District of Clay County, Florida to the
Engineering firm of its choice.

F. The Architect/Engineer will be responsible for all
permitting requirements from any governmental agency
pertaining to storm water treatment and/or retention,
potable water, except consumptive use, and sewage treatment
systems. The above permitting requirements shall be
included within the basic services vrendered by the
Architect/Engineer. All other permitting requirements shall
not be included 1in the basic services and shall be
separately compensated in a lump sum method mutually agreed
to In writing between the Architect/Engineer and the School
District"s designee.

G. The Basic Services to be rendered by the Architect/Engineer
consist of the following:

General Terms and Conditions of Agreement between the School District
of Clay County, FL and Architect/Engineer, revised April 20, 2006.



1. Phase I Documents, Schematics

a. Based on The School District of Clay County,
Florida, or their designees, statements of the
requirements of the Project, the
Architect/Engineer shall prepare Schematic Design
studies consisting of drawings and other
documents illustrating the scale and relationship
of Project components. He shall continue this
process until one schematic i1s selected by the
School District or their designee.

b. The Architect/Engineer shall, during this phase,
analyze as necessary the major aspects of State
Board of  Education requirements, requisite
building codes, methods of providing utilities
service, types of mechanical systems and other
appropriate fTactors having major effect on the
Project. The analyses shall be directed toward
compliance with applicable standards and
developing cost/benefit alternatives.

C. The Schematic Design and analyses performed per
Article 1.G.1 a. & b. above shall be presented,
together with a Statement of Probable
Construction Costs, to the School District"s

designee for decisions as necessary, and
approval.
d. The Architect/Engineer shall be available for

School Board presentation of Schematic Plans.
2. Phase 11 Documents, Preliminaries
a. The Architect/Engineer shall prepare from the

approved Schematic Design Documents, and from the
School District or their designee, and the
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Florida Department of Education, the Preliminary
Documents to Tix and describe the size and
character of the entire Project as to structural,
mechanical and electrical systems, materials and
such other essentials as may be appropriate.

b. The Architect/Engineer shall submit completed
Preliminary Documents to the School District of
Clay County, Florida, together with a Tfurther
statement of Probable Construction Cost. The
probable construction costs shall be subdivided
into architectural, civil, mechanical and
electrical costs.

C. The Architect/Engineer shall be available for
School Board presentation of preliminary plans.

3. Phase 111 Documents, Finals

a. The Architect/Engineer shall prepare from the
approved Preliminary Documents, and from the
School District or their designee, and the
Florida Department of Education, the Final
Documents (working drawings and specifications)
setting forth in detail the requirements for the
construction of the entire Project.

b. The Architect/Engineer shall exercise the
standard of professional care generally required
of Architects and Engineers in his or her efforts
to comply with codes, regulations, ordinances and
laws in effect as of the date of this contract.

C. Documents shall be prepared with professional
care. The various portions of the Work shall be
checked, one against the other, to provide
compatibility and, where conflicts may arise,
drawings of adequate scale and detail to explain
anticipated conditions shall be  furnished.
Professional attention to the detail necessary to
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achieve such coordination and accuracy shall be
provided.

d. The Architect/Engineer shall not, except with the
written permission of The School District of Clay
County, Florida, knowingly specify for the
Project, or use terms which imply the
requirements of any article, product, material,
fixtures, form or type of construction which
limits or restricts competition to a specific
brand or type or style as to which monopoly
exists, or which is the exclusive property of any
firm or group of firms.

e. The Architect/Engineer shall furnish with Final
Documents any adjustments to previous statements
of Probable Construction Costs.

T. The Architect/Engineer shall ensure that all
mandatory/comments are satisfied to the
Department of Education in a timely manner.

g- The Architect/Engineer shall include in Final
Documents the requirement that the Contractor
maintain in current status during the course of
construction, drawings, showing the status of the
construction as it 1is constructed. He shall
further require that the Contractor forward the
completed 'fas built” drawings with the final
Application for Payment.

h. The Architect/Engineer shall be available for
School District presentation of final Documents.

The Architect/Engineer shall not include in any
documents a provision TfTor arbitration of any
claims or disputes arising out of the
construction contract.
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4. Bidding Phase

a. The Architect/Engineer shall be responsible for
the development of bid advertisements, for all
addendums, for bid clarifications, development of
bid tabulations, for attendance at bid opening,
and for attendance at the School District meeting
of contract award.

b. The Architect/Engineer shall prepare the bid
documents for a base bid and alternate bids as
may be necessary and/or appropriate. The base
bid should constitute the original intent of the
project and the project budget. Alternates are
for those items which are not deemed absolutely
necessary to the project at the time of award.
The Architect/Engineer will be reimbursed through
seventy percent (70%) of the design fees for all
tasks completed through the Final Design stage.
The Architect/Engineer will further receive fTive
percent (5%) of their fees for bidding any
component of the bid proposal be it base bid or
alternates. Further, the Architect/Engineer will
receive twenty-five percent (25%) of his fee for
contract administration on all components of the
bid awarded by the School District of Clay
County, Florida.

Should the School District of Clay County,
Florida, for whatever reason, not award a base
bid and/or alternates and the base bid did not
exceed the final budgeted amount by more than ten
percent (10%), the Architect/Engineer will
receive compensation based upon the amount known
at the time of bid opening. This compensation
will be equal to the phase completed; be it
design, bidding or construction administration.
IT the School District of Clay County, Florida
later rebids the same project, compensation will
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be based upon the amount awarded regardless of
the previous bids known values except the TFfirst
bidding phase will be maintained on the original
bid amount.

IT, during the time from the original bid to the
rebid, additional permitting 1is required due

entirely to the time span. Costs for
additional permitting shall be agreed to 1in
advance and covered under Article 111 "Additional
Services."

C. IT the lowest bona fide Base bid taken exceeds

the fTinal budgeted amount by more than 10%, the
School District of Clay County, Florida, may
accept the proposal, or may require the
Architect/Engineer to change the Documents, at
the Architect/Engineer®s expense, to reduce the
cost to an amount within the budget plus 10%.
It shall be understood that changes In scope or
quality will be approved, in advance iIn writing,
by the School District of Clay County, Florida or
their designee. In the event it becomes necessary
to reject all bids and change the Documents due
to the design costing more than 10% of the final
budgeted amount, then in that event the
Architect/Engineer shall bear the cost of all
prints necessitated by the change, 1including
those for rebidding purposes.

5. Construction Phase
a. The construction phase may only be commenced
after all contract, bond and Insurance

requirements have been met, and will be commenced
thereafter with an "Official Notice To Proceed”
from the Owner.

b. The Architect/Engineer shall provide
Administration of the Construction Contract as
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set forth 1in the General, Supplemental and
Special Conditions of the Contract, and the
extent of his duties and responsibilities and the
limitations of his authority as assigned
thereunder shall not be modified without his
written consent.

C. The Architect/Engineer, as the representative of
the School District of Clay County, Florida,
during the Construction Phase, shall advise and
consult with the School Board or their designee,
and act on behalf of the School District of Clay
County, Florida, to the extent provided iIn the
General Conditions unless otherwise modified 1iIn
writing.

d. The Architect/Engineer shall at all times have
access to the work wherever it is iIn preparation
Oor progress.

e. The Architect/Engineer shall make routine visits
to the site to familiarize himself generally with
the progress and quality of the work and to
determine in general if the Work is proceeding in
accordance with the Contract Documents. On the
basis of his on-site observations, he shall
endeavor to guard against defects and
deficiencies in the Work of the Contractor. The
Architect/Engineer shall not be required to make
exhaustive or continuous on-site iInspections but
shall be required to make visits at least once

per week. It shall also be required of the
Architect"s/Engineer®s consultants, retained per
Article 1, Paragraph D, to make regular site

visits in order to observe the work In progress
as often as necessary to guard against defects
and deficiencies and to observe testing of all
equipment and systems. The Architect/Engineer as
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well as the consultants shall be required to
submit progress reports to the School District"s
designee on a monthly basis stating any observed
contract deficiencies, the percentage completion,
construction procedures or other general
information that might be necessary to keep an

accurate and updated file. The
Architect/Engineer shall not be responsible for
construction means, methods, techniques,
sequences, or procedures, or for safety

precautions and programs 1in connection with the
Work, and he shall not be responsible for the
Contractor"s Tfailure to carry out the Work 1in
accordance with the Contract Documents, unless
any such Tfailure 1is due to negligence of the
Architect/Engineer i1n the performance of his
responsibilities.

f. Based on such observations at the site and on the
Contractor”s Application for Payment, the
Architect/Engineer shall determine the amount
owing to the Contractor and shall Issue

Certificates of Payment in such amounts. The
issuance of a Certificate for Payment shall
constitute a representation by the

Architect/Engineer to the School District of Clay
County, Florida, based on his observations at the
site as provided iIn Article 1.G.5.e. above, and
on the data comprising the Application for
Payment that the Work has progressed to the point
indicated; that to the best of his knowledge,
information and belief the quality of the Work is
in accordance with the Contract Documents
(subject to an evaluation of the Work as a whole
upon Substantial Completion to the results of any
subsequent tests required by the Contract
Documents, to minor deviations from the Contract
Documents correctable prior to completion, and to
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any specific qualifications stated in the
Certificate for Payment); and that the Contractor
is entitled to payment in the amount certified.
The Architect/Engineer shall be required to
obtain Affidavits of Payments from the Contractor
to his Sub-Contractors and from Suppliers for
materials and equipment received as each payment
is made to the Contractor. By 1issuing a
Certificate of Payment, the Architect/Engineer
shall not be deemed to represent that he has made
any examination to ascertain how and for what
purpose the Contractor has used the monies
previously paid on account of the Contract Sum.

g- The Architect/Engineer shall review the 'as
built"™ drawings as being correct to the best of
his knowledge and belief, and shall forward them
to the School District of Clay County with the
Certificate for Final Payment.

h. The Architect/Engineer shall be, in the Tfirst
instance, the interpreter of the requirements of
the Contract Documents and the impartial judge of
the performance thereunder by both the School
District of Clay County, Florida, and Contractor
relating to the execution and progress of the
Work and on all other matters or questions
relating thereto.

The Architect/Engineer shall have authority to
reject Work which does not conform to the
Contract Documents. Whenever, in his reasonable
opinion, he considers it necessary or advisable
to insure the proper implementation of the iIntent
of the Contract Documents, he has authority to
require special inspection or testing of any work
in accordance with the provisions of the Contract
Documents whether or not such work be then
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fabricated, installed or completed. He shall
advise the Owner"s representative to require
the Contractor to stop the Work whenever in
his reasonable opinion it may be necessary for
the proper performance of the contract. The
Architect/Engineer shall not be liable to the
School District of Clay County, Florida, for the
consequences of any decision made by him iIn good
faith either to exercise or not to exercise his
authority to reject Work, unless such decision
was made negligently.

J- The Architect/Engineer shall review and approve
shop drawings, samples, and other submissions of
the Contractor for conformance with the design
concept of the Project and for compliance with
the iInformation given iIn the Contract Documents.
All such submissions will be reviewed
expeditiously to avoid delay of the Work. The
Architect/Engineer shall maintain a transmittal
log for shop drawings and other submissions
requiring Architect/Engineer approval. This 1log
is to have the description of the submittal, date
it was received, date it was approved or
disapproved, reason fTor disapproval and a date
sent back to the Contractor.

k. During the Construction Phase the
Architect/Engineer or his designee shall attend
Construction Conferences with the Contractor as
required by the School District™s representative
for the purpose of coordinating details of the

Project.
l. Changes in the Project affecting cost, time or
substitution regardless of character or

magnitude, shall be authorized by Change Order
only, prepared by the Architect/Engineer after
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consultation with the School District or their
designee. Change Orders shall comply with all
conditions of State Board of Education Rule.

m. The Architect/Engineer shall be compensated at
the basic services vrate as 1i1dentified in
Paragraph 11. A. for all work occasioned by the

preparation of change orders resulting from (1)
the School District or their designhee®s requests;
(2) errors in the information furnished to the
Architect/Engineer by the School District or
their designee; A revisions to other
governmental agency rules after the project was
bid; or (4) other circumstances not within the
Architect/Engineer-"s control, 1including the
Contractor®s operations. Change orders shall
always be considered on an additive basis for the
Architect/Engineer. While deductive change orders
are not common, the Architect/Engineer shall not
have his basic service fees reduced as a result
of a deductive change order, or deductive change
order item within an additive change order.

n. The Architect/Engineer shall not be compensated
for the work occasioned by preparation of Change
Orders resulting from the Architect"s/Engineer-s
negligence.

o. The School District of Clay County, Florida,
shall pay for material, equipment or work only if
such material, equipment or work 1is approved by
The School District of Clay County, in the form
of a Change Order and such material, equipment,
or work is not a direct result of negligence on
behalf of the Architect/Engineer. In the case of
negligence, extra costs to the School District of
Clay County, Florida, for corrections or
modifications, or for demolition or removal of
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installed Work which must be replaced because of
negligence of the Architect/Engineer shall be
assessed to the Architect/Engineer.

p- The Architect/Engineer shall not be responsible
for the acts or omission of the Contractor, or
any Subcontractor®s agents or employees, or any
other persons performing any of the Work, unless
negligent in TfTailing to properly perform his
duties and responsibilities as set forth iIn this
Agreement.

6. Project Completion

a. The Architect/Engineer shall at the time of
substantial completion of the project, conduct an
inspection and prepare a list of tasks needed to
complete the work (substantial punch [list).
Substantial completion shall be defined as: A
Certificate of Occupancy has been issued and the
Facility/Project can be occupied and utilized for
its intended purpose. All safety items are fTully
operational including: 1intercom, Ffire alarm,
emergency lighting and emergency generation
systems. Water plant and sewage treatment plant
are approved by the appropriate permitting
agencies and are operational.

b. The Architect/Engineer shall be responsible for
identifying whether the contractor has attained
substantial completion iIn accordance with project
timelines as amended by change order. This shall
be established in writing by the
Architect/Engineer to the School District or
their designee.

c. The Architect/Engineer shall at the time of final
completion of the project, conduct an iInspection
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and prepare a list of tasks needed to complete
the Work (final punch list). The
Architect/Engineer shall at the time of final
completion, confirm that the 1items on the
substantial punch list are complete and establish
any i1tems that would be classified as warranty.
The Architect/Engineer shall confirm that all
systems and sub-systems are Tully operational.
The date of final completion shall be established
by the Architect/Engineer 1in writing to the
School District or their designee.

d. The Architect/Engineer shall, upon final
completion of the Project, including correction
of the discrepancies on the substantial punch
list and final punch list, prepare a Certificate
of Final Inspection and submit to the designee
for the School District of Clay County,
Florida. The Architect/Engineer shall furnish
such other Certificates as may be required by
State laws and regulations.

e. The Architect/Engineer shall require the
contractor to develop operation and instructional
manuals for the project. These manuals shall

be thoroughly reviewed by the Architect/Engineer,
and shall include all guarantees, bonds and
related documents. The Architect/Engineer shall
submit the as-built drawings (prepared by the
Contractor and reviewed by Architect/Engineer),
the operation and instruction manuals, the final
application for payment, and other requirements
to the School District or their designee. The
Architect/Engineer shall require the contractor
to certify to thelr correctness iIn writing.

f. The Architect/Engineer shall, at the completion
of the Project, certify that, to the best of his
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knowledge, information and belief, the Project
has been constructed 1in accordance with the
Contract Documents, approved Change Orders,
Chapter 1013 Florida Statutes and State Board of
Education Rules for Educational Facilities (SREF)
and appropriate codes in effect at the time.

g- The Architect/Engineer shall, if requested,
accompany the representative of the School
District of Clay County, Florida on an iInspection
of the Project at a date not less than 30 days
prior to the date of expiration of the
Contractor®"s guarantee, for the purpose of
preparing a list of deficiencies that the
Contractor is to correct under the conditions of
the warranties and guarantees. The  School
District of Clay County, Florida shall schedule
this inspection and require the contractor to be
present.

7. Additional Responsibilities

a. In the event of malfunctioning of building
systems or failure of building components (during
the warranty one year period), the

Architect/Engineer shall iInvestigate to determine
the cause(s) without delay using the resources of
his office, the consultants originally retained
and such other consultants as he may elect to
retain. On completion of the iInvestigation he
will report his findings, conclusions and
recommendations Tfor corrective action to The
School District of Clay County, Florida.

b. In the event of continued malfunctioning of
building systems or failure of building
components (during the warranty one year period),
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the cause(s) for which cannot be determined, an
independent consultant may be retained to
investigate the problem, determine causes and
recommend corrective action. Consultant services
shall be obtained as follows:

(1) The School District of Clay County, Florida
shall notify the Architect/Engineer 1n
writing of the conditions of malfunctioning
and/or failure, the facts and circumstances
of remedies attempted, and shall request
that consultant services be provided.

(2) The Architect/Engineer may conduct
additional investigations to determine the
causes(s) of deficiency.

(3) Alternatively the Architect/Engineer may
retain an independent consultant acceptable
to The School District of Clay County,
Florida to conduct the requisite
investigation.

(4) In the event action 1iIs not taken by the
Architect/Engineer per Article 1 G 7c (2)
and (3) above within 15 days of his receipt
of The School District of Clay County,
Florida written notification, the School
District of Clay County, Florida may retain
an independent consultant to investigate the
problem.

(5) The School District of Clay County, Florida
shall compensate 1i1ndependent consultants
directly, whether retained by the Board or
by the Architect/Engineer. The
Architect/Engineer and School District may
agree on the findings of the independent
consultants or jointly agree to submit the
question to arbitration under Florida
Statutes.
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A.

C. During the Contractor®s one (1) year warranty
period, the Architect/Engineer shall lend
assistance to the School District of Clay County,
Florida as needed to correct design
deficiencies resulting from negligence of the
Architect/Engineer. The corrective work shall
include redesign, preparation of documents,
and other work necessary for the award of a
contract to correct deficiencies.

d. Should any claim or action be brought against The
School District of Clay County, Florida, related
directly to the professional services provided by
the Architect/Engineer under this Agreement, the
Architect/Engineer shall render reasonable
assistance to The Clay County School District.

e. The Architect/Engineer agrees to indemnify and
hold harmless the Clay County School District,
Clay County, Florida from all loss, liability,
claims, or expense including reasonable
attorneys® fees, from bodily injury including
death or property damage to any person or persons
directly resulting from the negligence of the
Architect/Engineer.

ARTICLE 11

RESPONSIBILITIES OF THE School District OF CLAY COUNTY, FLORIDA

The School District of Clay County, Florida, shall provide
the requirements of educational planning specifications for
the Project, to include the scope functional standards and
material criteria to be attained.

The School District of Clay County, Florida, shall appoint
an employee to function as its single representative in all
dealings between the School District of Clay County,
Florida, and the Architect/Engineer. The Architect/Engineer
shall be entitled to rely on all instructions and the
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information furnished by the representative of The School
District of Clay County, Florida issued in writing.

C. The School District of Clay County, Florida, shall, in
consultation with the Architect/Engineer, make  the
necessary budgetary revisions to accommodate any
significant changes in educational planning specifications,
scope, Tfunctional standards and/or material criteria
directed by The School District of Clay County, Florida
during the design process.

D. The School District of Clay County, Florida, shall have the
ultimate responsibility for obtaining approval by the State
Department of Education for the program, for any desired
deviation from mandatory standards, for Documents and for
any other matter not within the scope of Basic and
Additional Services of the Architect/Engineer.

E. The School District of Clay County, Florida, shall furnish
a certified land survey of the site giving, as applicable,
grades and Jlines of streets, alleys, pavements, and
adjoining property; right-of-way, restrictions, easements

encroachments, zoning deed restrictions, boundaries,
elevations and contours of the site, limits of any
wetlands, locations, dimensions and complete data

pertaining to existing building, other improvements and
trees, and TfTull information concerning available service
and utility lines both public and private, above and below
grade, including inverts and depths.

F. The School District of Clay County, Florida, shall furnish
the services of a soils engineer or other consultant when
such services are deemed necessary by the
Architect/Engineer, 1including reports, test borings, test
pits soil bearing values, percolation tests, ailr and water
pollution tests, ground corrosion and resistively tests,
and other necessary operations for determining subsoil,
air and water conditions, with appropriate professional
interpretations thereof.

G. The School District of Clay County, Florida, shall furnish
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structural, mechanical, chemical and other laboratory
tests, inspections and reports as required by law or the
Contract Documents.

The School District of Clay County, Florida, shall furnish
such legal accounting and insurance counseling services as
may be necessary for the Project, and such auditing
services as It may require to ascertain how or for what
purposes the Contractor has used the monies paid to him
under the Construction Contract.

The services, information, surveys and reports required
shall be furnished at the expense of the School District of
Clay County, Florida and the Architect/Engineer shall be
entitled to rely upon the accuracy and completeness
thereof.

The School District of Clay County, Florida shall pay all
Tees for regulatory permitting.

For each new site, the School District of Clay County,
Florida shall furnish a current environmental assessment
which will address any environmental constraints on the
site, such as wetlands, protected wildlife species, and/or
other factors which may affect use of the site.

IT the School District of Clay County, Florida observes or
otherwise becomes aware of any fTault or defect iIn the
Project or nonconformance with the Contract Documents, it
shall give prompt written notice thereof to the
Architect/Engineer.

The School District of Clay County, Florida shall Tfurnish
information required of 1t as expeditiously as necessary
for the orderly progress of the Work.

The School District of Clay County, Florida shall furnish
the Architect Engineer all approvals, changes,
modifications and other instructions affecting the Work in
writing.
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0. The School Board of Clay County shall cooperate with and
participate 1in the user orientation as appropriate on the
request of the Architect/Engineer.

ARTICLE 111
MUTUAL RESPONSIBILITIES

A IT any of the following Additional Services shall be
required of the Architect/Engineer and cause the
Architect/Engineer extra expense, The School District of
Clay County, Florida or theilr designee and the
Architect/Engineer shall agree 1iIn writing before the
services are performed as to the amount and method of
compensation. Additional services shall not be defined as
any work provided for within approved change orders.

1. Providing design services relative to future
facilities, systems, and equipment which are not
intended to be constructed as part of the Project.

2. Providing services to verify the accuracy of drawings
or other information furnished by the School District
of Clay County, Florida.

3. Providing interior design and other services required
for or in connection with the selection of furniture
and furnishings.

4. Making major revisions iIn Drawings, Specifications or
other Documents when such revisions are iInconsistent
with written approvals or instructions previously
given and are due to cause beyond the control of the
Architect/Engineer.

5. Providing consultation concerning replacement of any
Work damaged by fire or other cause during
construction, and furnishing professional services as
may be required in connection with the replacement of
such Work.
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6. Providing professional services made necessary by the
default of the Contractor in the performance of the
Construction Contract.

7. Providing Contract Administration and observation of
construction after the Construction Contract Time has
been exceeded or extended by more than twenty-five
percent (25%) beyond the original. Extensions through
change order are considered as part of the original
construction time except time extensions due to
weather, pauses in the work and other causes beyond
the control of the Architect/Engineer, including the
contractor®s failure to complete the project on time.

8. Preparing to service or serving as an expert witness
in connection with any public hearing, arbitration
proceedings or legal proceeding.

9. Providing any other services not otherwise included in
this Agreement or not customarily furnished 1in
accordance with generally accepted architectural or
engineering practice.

B. Payments for Basic Services shall be submitted on the
School District®s Standard Payment Form and shall be made
in proportion to services performed so that the
compensation at the completion of each Phase shall equal
the following percentages of the total basic fee:

Schematic Design Phase. ... .. ... .. ...... 10%
Preliminary Development Phase.......... 30%
Final Documents Phase.... .. ... .. .. ..... 70%
Bidding Phase. . ... .. .. .. . ... ....... 75%
Construction Phase. ... .. .. .. ... .. .. .... 100%

C. The amount of retainage In an Architect/Engineer”"s Basic

Services fee for a given Project, until Final acceptance
of the Project, shall be on a sliding scale proportionate
to the construction cost as follows:
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(1) Construction Contracts Retain 10% of

up to $1,000,000.00 Architect/Engineer’s Fee
(2) Construction Contracts Retain 5% of

up to $5,000,000.00 Architect/Engineer’s Fee
(3) Construction Contracts Retain 4% of

up to $10,000,000.00 Architect/Engineer’s Fee
(4) Construction Contracts Retain 2% of

in excess of $10,000,000.00 Architect/Engineer’s Fee

Payments for change orders shall be included with basic
service payments but i1dentified separately. Change orders
increase the project scope which in turn 1increases the
basic services. Change orders shall not be considered as
additional services.

Payments fTor Additional Services of the Architect/Engineer
in accordance to Article 111 A (1)-(9) shall be made
monthly upon presentation of a statement. Additional
services shall be invoiced separately by the
Architect/Engineer and a detailed summary of the additional
services performed shall be submitted.

No deduction shall be withheld from the
Architect/Engineer"s fee on account of penalty or
liquidated damages withheld from payments to Contractors.

Should the School District of Clay County, Florida find it
necessary to abandon or suspend, In whole or In part, a
project during the design phase which is under contract
with an Architect/Engineer, the Architect/Engineer is to be
paid for the services rendered at the time of suspension or
abandonment. Such payment shall constitute final payment
for that service.

Reinstatement of a Project abandoned or suspended shall be
subject to the following conditions:

1. The School District of Clay County, Florida shall be
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given full credit for the Work completed.

2. The fee payable for completion of the Work shall be
the wunpaid amount of the Hlump sum fee originally
agreed upon for the Project, and adjusted iIn
accordance with current fee and any additional fee due
to the changes in scope of the Project.

3. Compensation for Additional Services occasioned by
changes in the scope of the Project or revisions in
Work completed prior to abandonment or suspension
shall be the subject of specific agreement between The
School District of Clay County, Florida, and
Architect/Engineer at the time the Project 1s
reinstated.

l. The numbers of documents required and their ownership are:

1. Documents shall be reproduced for Dbidding and
construction purposes In such form and number as The
School District or their designee may direct.
Documents furnished for the bidding process may be
partially reimbursed by prospective bidder deposit.
The Architect/Engineer shall provide at no cost to the
successftul Contractor, six (6) complete sets of
documents.

2. The School District of Clay County, Florida will
require two (2) copies each of the Schematic Design
Phase and Preliminary Design Phase. Five (5) copies of
Final Design Phase will be required. These documents
shall be furnished to the School District of Clay
County, Florida by the Architect/Engineer at his
expense. All documents shall be signed and sealed.

3. The School District of Clay County, Florida shall
reimburse the Architect/Engineer for the actual cost
of prints and printing required over and above the
number of copies provided for under the preceding
paragraphs, except for those sets printed for the use
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of the Architect/Engineer and his consultants for the
purpose of bidding and construction.

J. Records of Architect/Engineer’s Direct Personnel,
Consultant and Reimbursable Expenses pertaining to the
Project, and records of accounts between The School
District of Clay County, Florida and the Contractors, shall
be available to The School District of Clay County, Florida
or 1its authorized representative at mutually convenient
times.

K. This Agreement may be terminated by either party upon seven
(7) days written notice should the other party fail
substantially to perform 1in accordance with 1ts terms
through no fault of the other. In the event of termination
due to the fault of others than the Architect/Engineer, the
Architect/Engineer shall be paid his compensation for
services performed to termination date, including travel
then due, and all terminal expenses.

L. The School District of Clay County, Florida and the
Architect/Engineer each binds himself, his partners,
successors, assigns and legal representatives of such other
party with respect to all covenants of this Agreement.
Neither The School District of Clay County, Florida nor the
Architect/Engineer shall assign, sublet or transfer his
interest in this Agreement without the written consent of
the other.

M. It 1s understood that this is a contract for professional
services of the Architect/Engineer hereinbefore named or
his qualified representative. IT, for any reason, the
Architect/Engineer 1i1s unable to perform the service under
this Agreement, The School District of Clay County, Florida
shall have the right either to name or approve the
Architect/Engineer selected to complete the performance of
this Agreement. The Architect/Engineer shall be liable for
any reasonable additional costs occasioned to The School
District of Clay County, Florida, thereby.
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This Agreement represents the entire and Integrated
agreement between The School District of Clay County,
Florida and the Architect/Engineer and supersedes all prior
negotiations, representations or agreements, either written
or oral. This Agreement may be amended only by written
instruments signed by both The School District of Clay
County, Florida and Architect/Engineer.
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