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§WQAIA Document A101° - 2017

Standard Form of Agreement Between Owner and Contractor where the basis

of payment is a Stipulated Sum

AGREEMENT inade as of the 5th day of September in the

year 2024
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

Clay County School Board

900 Walnut Street

Green Cove Springs, FL. 32043
Telephone Number: 904/336-6500

and the Contractor:

(Name, legal status, address and other information)
T & M Electric of Clay County, LLC

200 College Drive

Orange Park, FL 32065

for the following Project:

(Name, location and detailed description)
Security Lighting Repair/Replacement at
Chatles E. Bennett Elementary (C-6-23/24)

1 South Oakridge Avenue

Green Cove Springs, FL 32043

The Architect:

(Name, legal status, address and other information)
Haddad Engineering, Inc.

3030 Hartley Road, Suite 290

Jacksonville, FL 32257

The Owner and Contractor agree as follows:

ADDITIONS AND DELETIONS:
The author of this dacument has
added information needed for Its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form textis available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AJA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

The parties should complete
A101®-2017, Exhibit A, Insurance
and Bonds, contemporaneously with
this Agreement. AIA Document
A201®-2017, General Conditions of
the Contract for Construction, is
adopted in this document by
reference. Do not use with other
general conditions unless this
document is modified.
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ARTICLE1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other
‘Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed

in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or

agreements, cither written or oral. An enumeration of the Contract Documents, other than a Modification, appears in

Article 9.

ARTICLE 2 ‘THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in

the Contract Documents to be the responsibility of others.

ARTICLE 3 'DATE OF C.OMMEN:CEMENT AND SUBSTANTIAL COMPLETION
‘§ 3.1 The date of commencement of the Work shall be;
(Check one of the following boxes.)

[ ] The date of this Agi‘eement.
IX] A date set forth in a notice to proceed issued by the Owner.

[ 1 Established as follows:
(Insert a date or a means to determine the date of commencement of the Work,)

‘If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement.

§‘3.:2 ﬁé.céﬂ&act Time shall be measured from the date of commencement of the Work.
§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:




(Check one of the following boxes and complete the necessary information.)

“1 1] Not later than Ninety (90 ) calendar days from the date of commencement of the Work.

“[X] By the following date:

The work to be performed under this contract shall be commenced after receipt of the Notice to Proceed. The work shall
Be substantially complete no later than January 10, 2025. The Work shall be finally completed no later than

February 9, 2025.

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work
are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial
Completion of such portions by the following dates:

Portion of Work Substantial Completion Date

§3331f the Connactm fails to achieve Substantial Completion as provided in this Section 3.3, liquidated
damages 1f any, shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM

§ 4.1 The ()wner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of
the Contract, The Contract Sum shall be Two Hundred Eighteen Thousand Five Hundred Ten and Zero Cents
Dollars 7_($2,18,5 10.00), subject to additions and deductions as provided in the Contract Documents.

§4.2 Alternates
;:§ 4 2 1 Alternates, if any, mcluded in the Contract Sum:
| Item UG -' Price
Altemate No 1 | Eighty Seven Thousand Eight Hundred Dollars ($87,800.00)

‘§4.2. 2 Subject to lhe cﬁndmons noted below, the following alternates may be accepted by the Owner
following execution of this Agreement, Upon acceptance, the Owner shall issue a Modification to this
Agreement. (Insert below each alternate and the conditions that must be met for the Owner to accept the
‘alternate.)

Iltem _ Price Conditions for Acceptance
N/A

§ 4.3 Allowances, if any, included in the Confract Sum:
(ldentify each allowance,)

item Price

§ 4.4 Unit prices, if any; 4
(Identify z‘he item and srm‘e .'.-'?e unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item ; Units and Limitations Price per Unit ($0.00)

§ 4.5 Liquidated damages, if any:
(Inserf tel‘ms and conditions for liquidated damages, if any.)

‘In as much as fallure to complete the pro J ect within the time fixed in the Agreement will result in substantial
Injury to the Owner, and as damages arising from such failure cannot be calculated with any degree of

Certainty, it is hereby agreed that if the project is not substantially completed, according to the definition of
“substantial completion” in Section 00800, Article 9.11, of the Specifications, or within such further time,

if any, as in accordance with the provisions of the contract documents shall be allowed for substantial completion,
the Contractor shall pay to the Owner as liquidated damages for such delay, and not as a penalty, one thousand



dollars ($1,000) for each and every calendar day elapsing between the date fixed for substantial completion and the
date such substantial completion shall have been fully accomplished, and five hundred dollars ($500) for each and
every calendar day elapsing between date fixed for Final Completion and the date such Final Completion shall have
been fully accomplished. Said liquidated damages shall be payable in addition to any excess expenses or costs
payable by the Contractor to the Owner under the provisions of the contract documents, except for Contractor’s
delays.

§ 4.6 Other: N/A
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)

ARTICLE 5 PAYMENTS

:§ 5.1 Progress Payments

© §5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the

- Contractor as provided below and elsewhere in the Contract Documents,

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
. the month, or as fO”OWS'

:E_Contractms are encour: aged to submit their application on the same day each month.

§ 5, 1.3 P10v1ded that an Apphcatlon for Payment is received by the Architect not later than the day of a month,
the Owner shall make payment of the amount certified to the Contractor not later than the day of the month. If an
Applmatlon for Payment is received by the Architect after the application date fixed above, payment of the amount
- certified shall be made by the Owner not later than twenty-five (25) days after the Architect receives the
- Application for Payment.
(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the
. Contractor in accordance with the Contract Documents, The schedule of values shall allocate the entire Contract
: Sum among the various portions of the Work, The schedule of values shall be prepared in such form, and supported
. by such data (o substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a
: ‘baSIS for reviewing thc Contractor’s Applications for Payment.

§ 5. 1 5 App]icauons for Payment shall show the percentage of completion of each portion of the Work as of the
end of the period covered by the Application for Payment.

§5.1. 6 In aCcordance with AIA Document A201™-2017, General Conditions of the Contract for Construction,
and subju.t to other provmons of the Contract Documents, the amount of each progress payment shall be computed
as follows: : Co

: § S. 1. 6.1 The amount of each progress payment shall first include:
~1  That portion of the Contract Sum properly allocable to completed Work;
2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
.. stored at the site for subsequent incorporation in the completed construction, or, if approved in
. advance by the Owner, suitably stored off the site at a location agreed upon in writing; and
3 “That portion of Construction Change Directives that the Architect determines, in the Architect’s
professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

.1 The aggregate of any amounts previously paid by the Owner;

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously

' withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017,

.3 : Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier,

‘unless the Work has been performed by others the Contractor intends to pay;

4 For Work performed or defects discovered since the last payment application, any amount for which
- the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as

- -provided in Article 9 of AIA Document A201-2017; and

5 Retainage withheld pursuant to Section 5.1.7.




§ 5.1.7 Retainage

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold
the following amount, as relainage, from the payment otherwise due;

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount af
retainage may be limited by governing law. )

- :Retainage in the amount of five percent (5%) will be withheld in accordance with Florida Statute 255.078.

. § 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may
- submit an Application for Payment that includes the retainage withheld from prior Applications for Payment
-pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include

retainage as follows:

(Insert any other conditions for release of retainage upon Substantial Completion.)

NA

§ 51 8 If final compl_eti(jﬁ of the Work is materially delayed through no fault of the Contractor, the Owner shall
_pay the Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment

§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the

Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Article 12 of AIA Document A201-2017, and to satisfy other requirements, if
any, which extend beyond final payment; and
.2 a final Certificate for Payment has been issued by the Architect,

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than twenty-five (25) days after the
~ issuance of the Architect’s final Certificate for Payment, or as follows:

. All requirements are satisfied in accordance with the specifications and all paragraphs in Section 01700 —
Contract Closeout — of the Project Manual.

§ 5.3 Interest )

Payments due and unpald under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is
located. . T

:(Insei t rate of mter esr ag; eed upon, if any.)

NA %

Ry YARTICLE 6 DISPUTE RESOLUTION
" § 6.1 Initial Declsmn Maker

" The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017, unless
the partties appoint below another individual, not a paity to this Agreement, to serve as the Initial Decision Maker.
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker,
if other than the Architect,)




§ 6.2 Binding Dispute Resolution

s For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201-2017, the

method of binding dispute resolution shall be as follows:
(Check the appropriate box.)

[ 1 Arbitration pursuant to Section 15.4 of AIA Document A201-2017

[X] Litigation ina court of competent jurisdiction in Clay County

[ 1 Other (Specifyy)

If the Owner and Confractor do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court
of competent jurisdiction,

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be termmated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2017. ¥

§ 7.1.1 [f the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document

A201-2017, then the Owner shall pay the Contractor a termination fee as follows:

(Insert the amount of or method for determining, the fee, if any, payable to the Contractor following a termination
for the Owner’s convenience.)

§7.2 The Work may bc suspended by the Owner as provided in Article 14 of AIA Document A201-2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another

. Contract Document, the 1efe1ence refels to that provision as amended or supplemented by other provisions of the
" Contract Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

Jeffery Marks, Project Manager
925 W. Center St.; =

Green Cove Springs, FL 32043
Tel: 904/336-6821

§ 8.3 The Contractor’s representative:
(Name, address, emall address, and other information

Daniel R, Newton, Vice President (Tel: 904/272-0272)
Té&M Electric of Clay County, LLC

200 College Drive

Orange Park, FL 32065

Email Address:

dan@tmelectricinc.com

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the
other party.



§ 8.5 Insurance and Bonds
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in ATA Document A 1017 :
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum,
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™-2017 Exhibit A, and elsewhere
in the Contract Docuiments.

§ 8.6 Notice in electronic fonmat, pursuant to Article | of AIA Document A201-2017, may be given in accordance
with AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, if completed, or as
otherwise set forth below:

(If other than in accordance with AIA Document E203-2013, insert requirements for delivering notice in electranic

Jormat such as name, title, and email address of the recipient and whether and how the system will be required to
pgenerate a read receipt for the transimission,)

§ 8.7 Other provisions:

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:
' .1 AJA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor 1

.2 Drawings (Refer to attached Index of Drawing)

Number Title Date

-3 -Specifications (Refer to attached Table of Contents)

" Section Title Date Pages

4 Addenda, if any:

Lt ,;N_l_im‘b'er Date Pages
07-11-2024 5

* Poxtions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.5 Other Exhibits;

(Paragraph deleted)
Portions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.



This Agreement entered into as of the day and year first written above.

i

OWNER (Signature) o] QNT RACTOR (Signature)
_ Asghley Gilhousen, Board Chair - L Daniel R. Newton. Vice President

(Printed name and title) (Printed name and title)



