



BID TABULATION

BRIAN BOATRIGHI
ARCHITECT

Opened by: Brian Boatright
 Tabulated by: AKA
 Posted by: John Mendel
 Witnessed by: Robert Smith
 Time Date: 9:43am 3/11/20

CCDS Project Number: **C-24-19/20** M&BA Project Number: **191001**
 Project Name: **Keystone Heights Elementary Roof Replacement/Repair (Building 10)**
 Bid Opening Date: **10 March 2020** Time: **2:30pm**

CONTRACTORS	Pre-Bid Mtg	Pre-Qualified	Enclosures						Unit Price 1 Replace LWIC	Unit Price 2 Install Roof Vent	BASE BID	Apparent Rank by Base Bid
			Addendum 1	Addendum 2	Bid Bond	Public Entity	List of Subs	Intent to Issue Warranty				
BBI Contracting	✓	✓	✓	✓	✓	✓	✓	35.00	75.00	147,500.00	5DS.018	
BBG Contracting	✓	✓	✓	✓	✓	✓	✓	12.50	100.00	147,500.00		
Childers Roofing	✓	✓	✓	✓	✓	✓	✓	30.00	40.00	178,000.00		
KBT Contracting	✓	✓	✓	✓	✓	✓	✓	32.75	125.00	177,204.00		
McCurdy-Walden	✓	✓	✓	✓	✓	✓	✓	7.00	15.00	195,649.00		
Register Roofing	✓	✓	✓	✓	✓	✓	✓			208,000.00		
Scorio Construction	✓	✓	✓	✓	✓	✓	✓					
Thomas May Construction	✓	✓	✓	✓	✓	✓	✓	5.25	60.00	153,352.00		

Any actual or prospective bidder who disputes the reasonableness or competitiveness of the terms and conditions of the invitation to bid, contract award, or recommendation for contract award, shall file a notice of protest with the superintendent of schools within 72 hours of receipt of the bid solicitation, posting of the bid tabulations, or posting of the bid award and must file a formal written protest within ten (10) days following the filing of the notice to protest. Failure to observe such timelines will constitute a waiver of proceedings and of right to protest as stipulated in Chapter 120 of the Florida Statutes. The school board requires a protestor to post bond in accordance with Florida Statutes, Section 255.0516.

Recommendation: Award the construction contract to the low bidder meeting specifications, with a base bid in the amount of **BBG Contracting \$147,500.00**