

Keystone Heights High School  
**Renovation of Science Labs**  
 Bid Tabulation

**BHIDE & HALL ARCHITECTS, P.A**

#18006  
 6/12/2018 / 2 p.m.

**Bid Opening Location:**  
 Purchasing Conference Room  
 925 Center Street  
 Green Cove Springs, FL 32043

Opened by: Buster Stumpf  
 Tabulated by: Sperry Anderson  
 Posted by: Michelle D. Zell  
 Witnessed by: [Signature]  
 Time/Date: 6/12/2018 @ 3:18 PM

CONTRACTOR	PRE-QUAL	PRE-BID MTG	BID BOND	LIST OF SUBS	ADDENDA						BASE BID	ALTERNATES						TOTAL
					#1	#2	#3	#4	#5	#6		#1	#2	#3	#4	#5	#6	
C.C. Borden Construction	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	481,391.00	52,454	6,600	4,793	55,810	9,318	7,542	
E. Vaughan Rivers, Inc.	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	615,400.00	27,900	6,500	11,100	46,400	13,700	7,200	
Gary S. Bailey, Inc.	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	498,600.00	29,400	6,600	9,200	52,500	17,900	7,500	
Shine and Company	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	510,000.00	40,200	8,000	7,800	53,000	14,500	7,000	
Thomas May Construction																		

NOTE: Any actual or prospective bidder who disputes the reasonableness or competitiveness of terms and conditions of the invitation to bid or contract award recommendation shall file a Notice to Protest with Superintendent of Schools within 72 hours of receipt of bid solicitation or posting of the bid tabulation with recommendation and must file a formal written protest within ten (10) days following the filing of Notice to Protest. Failure to observe such timelines will constitute a waiver of proceedings and of right to protest - Chapter 120, Florida Statutes. The School Board requires a protestor to post bond in accordance with Florida Statutes, Section 255.0516 F.S. refer to Specification Section 00100, Part 27 - Bid Protest for additional requirements.

**RECOMMENDATION:** Award the construction contract to the low bidder meeting specifications C.C. Borden Construction for a base bid of \$ 481,391.00 and Alternate #2 total: \$5,600.00 and Alternate #6 total: \$7,542.00 with a Total Bid of: \$495,533.00

BHA 18006